

Imagination Station Watermain Repair/Replacement

Crestline Paving & Excavating Co. Inc.

- \$548,000 with full restoration of site
- Start 3 days from signed contract (Formal), they claim that they haven't been paid since the last emergency in August 2024

HPH (Hank's Plumbing and Heating)

- \$510,000 with restoration of site
- Start week after next

Kokosing

- \$350,000
- Start Immediately (OUPS ticket was requested last Thursday)

Sherman Excavating

- \$509,665 full restoration in spring (weather dependent)
- Start 7 days from signed agreement

City