

Pre-Bid Approval Form

PR#	10008288	
-----	----------	--

To be comple	ted by Division/Depa	<u>ırtment</u>					
Project Name ,	AAMP Phragmite	s Grant		MENUTE SAMOON AND STATE OF SAMO			
Date 09/30/2	Date 09/30/2025 Department/Division DPU/Environmental Services						
Project Contac	_{ct} Edith Kippenha	n	COT Phor	ne # 419-936-3	764		
	ption (Be Specific)		Award Type: Lump Split				
perform manager	perform management of invasive species at two City-owned sites with large populations of phragmites, using different methods						
to see which meth	od works best for long term ma	anagement. New Roots	(vendor) worked with Env	vironmental Services to se	elect specific sites		
and identify which management methods would work best at each site, and is a co-applicant for the grant. New Roots was chosen given							
long-term relatio	onship with Env Services a	nd already doing in\	/asives management,	and research experie	ence in this area.		
	Before considering using the Mayor's office	ng a cooperative c	or state-term, projec	et must be bid out f	irst or have		
Formal Bid	Informal Bid	No B	id/Waiver X				
Estimated Proj	ject Duration 1 yr		Project Cost Estim	ate \$ 25,000			
Location of wo	ork to be performed De	etwiler Marsh	and Penn 7				
Is this a city-ov	wned property? Yes X	No	Is this Federall	y funded? Yes X	No		
Is this project p	part of a larger project?	Yes No .	X If ODOT	Г, PID#			
Will the vendor	r be providing labor wit	h the project? Ye	s <u>X</u> No	. Were materials pเ	ırchased		
separately? Ye	es X No If	there is an ordina	ince that authorizes	expenditure for the	e project, does it		
fund more thar	n one project? Yes	No X Lis	st and attach author	rizing ordinance(s)	to PR.		
Ord#	Fund Name	Fund	Fund Center	Function	nal Area		
TBD	AAMP PHRAGMITES GRANT	2016	38000	6G00314	STDSTD		
If there is not a	in ordinance at this tim	e, please specify	funding source (fu	nd). <u>2016/38000/6G</u> 0	00314STDSTD		
Work Scope		5 Digit NIGP Code		Amount of Work (\$)			
spraying, mowing and removing phragmites		91200, 91843, 91873, 92600,96888, 98836, 98852, 9889		25,0	000		

Contract Type:	G&S	Construction	Professional (Consulting) X
		Grant or HUD F	
Posting Date N/A		Opening	g Date
Project Contact Sig	nature Edith R	hpperman Date: 20	signed by Edith Kippenhan 25.10.02 08:13:08 -04'00' Date 10/02/2025 Signed by Abed Semaan 10/2/2025
Commissioner Sign			signed by Abed Semaan 25.10.02 11:34:14 -04'00' Date
		lies@toledo.oh.gov	Cc: Rory Earl
Subject Line: Pre-l	Bid Auth Form P	R# 1-XXXX	
To be completed a Department	nd approved th	rough Contract Co	mpliance, Purchasing, DE&I, and the Law
			Yes, DB&State
Does this project re	equire prevailing Jackie	wages, and if so, wr Agner, jacquelyn.	agner@toledo.oh.gov
certified payrolls ar	e due two week		ance is required prior to work starting. All en weekly thereafter. Please send invites to otherwise to toleron.
Is a Performance B	•		
Is a Project Labor A	greement (PLA)	required? Yes	No <u> V </u>
Contract Type: G&	S Co	nstruction	Professional (Consulting)
	Gra	ant or HUD Funded _	
Effective 2024			
Doos this qualify to	be posted in the	Small Business Res	erve Program? Yes No
If not, the following	goals should be	set. MBE Goal	% WBE Goal%
<u>Approvals</u> Contract Compliand	e Whi Ag	nlr	Date
Purchasing Signatu	Natalis Bri re	onaugh	Date
DE&I Signature			Date
Wage Enforcement	Daniel More	<u>u</u>	Date
Law Department Sid	rnature Paul Syrin	g (Oct 2 2025 12:20:12 ED)	Date

8288 Prebid AAMP Phragmites Grant

Final Audit Report 2025-10-08

Created: 2025-10-07

By: Rory Earl (Rory.Earl@toledo.oh.gov)

Status: Signed

Transaction ID: CBJCHBCAABAAH7C2wW5o4FSGtqvOv-LwQB5-VxMVqEgn

"8288 Prebid AAMP Phragmites Grant" History

- Document created by Rory Earl (Rory.Earl@toledo.oh.gov) 2025-10-07 3:25:37 PM GMT
- Document emailed to Jacquelyn Agner (Jacquelyn.Agner@toledo.oh.gov) for signature 2025-10-07 3:25:41 PM GMT
- Email viewed by Jacquelyn Agner (Jacquelyn.Agner@toledo.oh.gov)
 2025-10-07 6:09:58 PM GMT
- Document e-signed by Jacquelyn Agner (Jacquelyn.Agner@toledo.oh.gov)

 Signature Date: 2025-10-07 6:13:15 PM GMT Time Source: server
- Document emailed to Natalie Bronaugh (natalie.bronaugh@toledo.oh.gov) for signature 2025-10-07 6:13:17 PM GMT
- Email viewed by Natalie Bronaugh (natalie.bronaugh@toledo.oh.gov)
 2025-10-07 6:18:32 PM GMT
- Document e-signed by Natalie Bronaugh (natalie.bronaugh@toledo.oh.gov)

 Signature Date: 2025-10-07 6:26:23 PM GMT Time Source: server
- Document emailed to Dan Morey (Dan.Morey@toledo.oh.gov) for signature 2025-10-07 6:26:35 PM GMT
- Email viewed by Dan Morey (Dan.Morey@toledo.oh.gov) 2025-10-08 12:27:37 PM GMT
- Document e-signed by Dan Morey (Dan.Morey@toledo.oh.gov)
 Signature Date: 2025-10-08 2:24:51 PM GMT Time Source: server
- Document emailed to Paul Syring (paul.syring@toledo.oh.gov) for signature 2025-10-08 2:24:53 PM GMT

- Email viewed by Paul Syring (paul.syring@toledo.oh.gov) 2025-10-08 5:19:48 PM GMT
- Document e-signed by Paul Syring (paul.syring@toledo.oh.gov)
 Signature Date: 2025-10-08 5:20:13 PM GMT Time Source: server
- Agreement completed.
 2025-10-08 5:20:13 PM GMT